

CITY OF JACKSON

Wastewater Collection System Cleaning and Closed Circuit Television Inspection Services

ADDENDUM NO. 1

The following changes or clarifications to the request for proposals constitute this addendum:

1. Section B4.7 is hereby amended to read, “Construction water will be made available to the Contractor at an approved City fire hydrant. The Contractor shall make water meter deposit at City Hall prior to acquiring construction water.”
2. Bidders are advised per Section B4.8, contractors are responsible for hauling and disposing all debris, silt, and accumulated solids that are removed from the City sewer at an approved facility. Contractor will not be allowed to dispose of anything at the WWTP. A bid item for hauling and disposal has been added, see revised bid summary dated 4/6/18.
3. Section B5.1 (C), is hereby amended to read, “The Contractor shall be solely responsible for the means and methods of video inspection on this project. All Video Inspection shall comply with Section 500 of the 2015 Greenbook – Standard Specifications for Public Works Construction and these specifications. Video Inspection and reporting shall be submitted in a NASSCO compatible format.
4. Replace Bid Summary in Section B6.2(B) with the attached Revised Bid Summary dated 4/6/18.
5. Section E2.3 (A.3), non-union contractors do not need to send notification to the labor union. This job is open to both Union and Non-Union contractors.

Bidders shall acknowledge receipt of this Addendum No. 1 below the Revised Bid Summary.




Matt Ospital, City Engineer

4/9/2018

#1324

Addendum No.1.doc



REVISED BID SUMMARY
CITY OF JACKSON
WASTEWATER COLLECTION SYSTEM CLEANING AND
CLOSED CIRCUIT TELEVISION INSPECTION SERVICES
4/9/18

Year 1:

	Item Description	Units	Quantity	Unit Price	Total Price
1	Mobilization	LS	1	\$	\$
2	Traffic Control and Public Notices	LS	1	\$	\$
3	Caltrans Permit	LS	1	\$	\$
4	Cleaning of sewer lines (Area 1)	LF	27,244	\$	\$
5	CCTV Inspection of Sewer Lines (Area 1)	LF	27,244	\$	\$
6	Manhole Inspections (Area 1)	EA	112	\$	\$
7	Lamphole Inspections (Area 1)	EA	17	\$	\$
8	Final Inspection Report	LS	1	\$	\$
9	Solids Hauling & Disposal	LS	1	\$	\$
AREA 1 TOTAL					\$

Year 2:

	Item Description	Units	Quantity	Unit Price	Total Price
1	Mobilization	LS	1	\$	\$
2	Traffic Control and Public Notices	LS	1	\$	\$
3	Caltrans Permit	LS	1	\$	\$
4	Cleaning of sewer lines (Area 2)	LF	27,912	\$	\$
5	CCTV Inspection of Sewer Lines (Area 2)	LF	27,912	\$	\$
6	Manhole Inspections (Area 2)	EA	123	\$	\$
7	Lamphole Inspections (Area 2)	EA	5	\$	\$
8	Final Inspection Report	LS	1	\$	\$
9	Solids Hauling & Disposal	LS	1	\$	\$
AREA 2 TOTAL					\$

Year 3:

	Item Description	Units	Quantity	Unit Price	Total Price
1	Mobilization	LS	1	\$	\$
2	Traffic Control and Public Notices	LS	1	\$	\$
3	Caltrans Permit	LS	1	\$	\$
4	Cleaning of sewer lines (Area 3)	LF	26,439	\$	\$
5	CCTV Inspection of Sewer Lines (Area 3)	LF	26,439	\$	\$
6	Manhole Inspections (Area 3)	EA	93	\$	\$
7	Lamphole Inspections (Area 3)	EA	11	\$	\$
8	Final Inspection Report	LS	1	\$	\$
9	Solids Hauling & Disposal	LS	1	\$	\$
AREA 3 TOTAL					\$

Year 4:

	Item Description	Units	Quantity	Unit Price	Total Price
1	Mobilization	LS	1	\$	\$
2	Traffic Control and Public Notices	LS	1	\$	\$
3	Caltrans Permit	LS	1	\$	\$
4	Cleaning of sewer lines (Area 4)	LF	25,796	\$	\$
5	CCTV Inspection of Sewer Lines (Area 4)	LF	25,796	\$	\$
6	Manhole Inspections (Area 4)	EA	120	\$	\$
7	Lamphole Inspections (Area 4)	EA	14	\$	\$
8	Final Inspection Report	LS	1	\$	\$
9	Solids Hauling & Disposal	LS	1	\$	\$
AREA 4 TOTAL					\$

Year 5:

	Item Description	Units	Quantity	Unit Price	Total Price
1	Mobilization	LS	1	\$	\$
2	Traffic Control and Public Notices	LS	1	\$	\$
3	Caltrans Permit	LS	1	\$	\$
4	Cleaning of sewer lines (Area 5)	LF	26,528	\$	\$
5	CCTV Inspection of Sewer Lines (Area 5)	LF	26,528	\$	\$
6	Manhole Inspections (Area 5)	EA	97	\$	\$
7	Lamphole Inspections (Area 5)	EA	14	\$	\$
8	Final Inspection Report	LS	1	\$	\$
9	Solids Hauling & Disposal	LS	1	\$	\$
AREA 5 TOTAL					\$
TOTAL PROPOSAL COST - AREA 1 THRU 5					

CONFIRMATION OF ANY ADDENDUMS: The following addendums were received and considered as part of this bid package:

Addendum(s) _____